

Schmucker, Paul, Nohr and Associates

2100 North Sanborn Blvd — PO Box 398 Mitchell SD 57301-0398 Phone (605) 996-7761 Fax (605) 996-0015 www.spn-assoc.com

August 15, 2022

RE: Northeast Development 2022

Alexandria, South Dakota

SPN #16075

BID LETTING: Thursday, August 18, 2022 @ 10:00 AM

ADDENDUM NUMBER 1

The following modifications are to be made to the plans and specifications for the Northeast Development 2022 Project.

Section C-410, Bid Form:

Replace Page 2 of the Bid Form with the revised page following this document. Bid Schedule A Item 13 is changed to 10" PVC Encasement Pipe

Section 33 14 13, Water Distribution Piping, Paragraph 2.04A:

Replace the first sentence with the following: Couplings for PVC to PVC connections shall be made by restrained joint long sleeves conforming to Paragraph 2.01.

All other items of the plans and specifications remain unchanged.

REG. NO. 4.	
CAMDEN A.	c and the
HOFER	mden A. Hofer, Project Engineer
To the	hmucker, Paul, Nohr & Associates
W DVKO	No.
The state of the s	

The undersigned hereby acknowledges receipt of Addendum Number 1 to the plans and specifications for the *Alexandria Northeast Development 2022 Project*.

FIRM NAME	
BY	
TITLE	
DATE	

ATTACH THIS SIGNED ADDENDUM NO. 1 TO THE BID FORM WHEN SUBMITTING.

Bid Schedule A

Item#	Description	Quantity	Unit Price	Total Price
6	8" PVC Cap	1 EA		
7	8" x 4" Sanitary Sewer Wyes	12 EA		
8	Tracer Wire Access Box	12 EA		
9	Ground Rod (Sanitary)	12 EA		
10	4" SDR 35 Sanitary Sewer Service Pipe	396 LF		
11	4" PVC Cap	12 EA		
12	6" PVC Water Main	1,724 LF		
13	10" PVC Encasement Pipe	20 LF		
14	6" MJ Gate Valve	8 EA		
15	Fire Hydrant	2 EA		
16	6" MJ Tee	4 EA		
17	6" MJ Cross	1 EA		
18	6" МЈ Сар	3 EA		
19	Tracer Wire Box	2 EA		
20	Ground Rod (Water Main)	7 EA		
21	Connect to Existing 6" PVC Water Main	3 EA		
22	6" x 1" Service Saddle with Corp Stop	12 EA		
23	6" x 2" Service Saddle with Corp Stop	1 EA		
24	1" Curb Stop with Box	12 EA		
25	2" Curb Stop with Box	1 EA		
26	1" HDPE Water Service Pipe	396 LF		
27	2" HDPE Water Service Pipe	12 LF		
28	Connect to Existing 2" Water Service	1 EA		
29	Remove Existing 24" RCP Flared End	1 EA		
30	Remove Existing HDPE Storm Sewer	303 LF		